

IGS Friesland Süd - Zetel

Kostenschätzung

	Sanierung BT A	Sanierung BT B + C	Neubau
	brutto	brutto	brutto
KG 200			
210 Herrichten / Abbruch		13.387,50	4.462,50
220 öff.Erschließung		31.237,50	10.412,50
Summe KG 200		44.625,00	14.875,00
KG 300			
310 Erdbau	7.885,62	24.870,65	167.314,55
320 Gründung	84.076,18	434.533,80	1.007.185,97
330 Außenwände	328.313,15	1.520.667,57	1.674.041,47
340 Innenwände	219.966,04	895.584,12	1.163.291,24
350 Decken	71.821,33	240.511,72	1.093.235,78
360 Dächer	204.241,44	1.059.169,42	1.448.654,49
370 Infrastrukturanlagen			
380 Baukonstr. Einbauten	21.819,98	117.888,98	62.714,96
390 Sonstiges	288.097,76	1.327.290,04	410.497,92
Summe KG 300	1.226.221,49	5.620.516,31	7.026.936,38
KG 400			
410 Wasser	54.138,79	325.256,10	101.055,28
420 Heizung	210.516,53	908.061,14	435.907,71
430 RLT	90.465,50	282.174,20	52.045,88
440 Starkstrom	174.049,96	1.157.239,93	715.780,24
450 Schwachstrom	36.102,66	222.628,56	103.309,61
460 Aufzug	35.700,00	71.400,00	35.700,00
470 Küche / NW-Ausst.			
480 GLT / MSR	18.880,47	114.833,88	135.874,20
Summe KG 400	619.853,91	3.081.593,83	1.579.672,91
Summe KG 300+400	1.846.075,40	8.702.110,14	8.606.609,29
Summe KG 200+400	1.846.075,40	8.746.735,14	8.621.484,29
Summe KG 200+400 (Sanierung B + C + NB)			17.368.219,43